


E-Tender No.: CIRT – AATDC / 2024-25 dated February 2025

Tender Name: Hiring of Consulting Agency/Firm for Establishment of Advanced Automotive Testing and Development Centre (AATDC) at CIRT, Pune.

CORRIGENDUM No. 1

Sl. No.	Pg No. / Cl No.	Existing Clause	Revised Clause
1.	5 / 6.iii	last date of Submission of RFP Bids: 19/03/2025	last date of Submission of RFP Bids: 28/03/2025
2.	7 / 1.12	Bid must be submitted online at e-tender portal of https://www.tenderwizard.com/CIRT on or before 19th March 2025,17.00 hrs.	Bid must be submitted online at e-tender portal of https://www.tenderwizard.com/CIRT on or before 28th March 2025,15.00 hrs.
3.	7 / 1.13	Important Timelines and Details	Revised Timeline is enclosed in Annexure I
4.	32 / 3.4	Deliverables	Revised Deliverables is enclosed in Annexure II


Head ASD
CIRT Pune

Post Box No. 1897, Pune Nasik Road, Pune-411 026. India

Tel. : (+91) 20 67345300 (30 Channels)

Fax : (+91) 20 67345403

Website : <http://www.cirtindia.com>

Important Timelines and Details

S. No	Information	Details
1.	Publish Date	19/02/2025
2.	Last Date of Submission of Pre-Bid Queries	26/02/2025
3.	Pre-Bid Meeting	03/03/2025, 14.00 hrs. at CIRT, Pune
4.	Last date for submission of RFP Bids	28/03/2025, 15.00 hrs. at CIRT, Pune
5.	Place, Time and Date of opening of Technical proposals received in response to the RFP notice	28/03/2025, 17.00 hrs. at CIRT, Pune
6.	Place, Time and Date of opening of Financial proposals received in response to the RFP notice	04/04/2025, 15.30 hrs. at CIRT, Pune
7.	Contact Person for queries	Head-ASD, CIRT, Pune Tel: +91-20-67345300 Ext. 405 Fax: +91-020-67345403 E-mail: headasd@cirtindia.com
8.	Addressee and Address at which proposals in response to RFP notice are to be submitted:	Director, CIRT, Pune Tel: +91-20-67345300 Ext. 401 Fax: +91-020-67345403 E-mail: director@cirtindia.com

3.4 Deliverables

The time schedule for various submissions prescribed above shall be strictly adhered to. No time overrun in respect of these submissions will normally be permitted. The Consulting Agency is advised to go through the entire terms of reference carefully and plan its work method in such a manner that various activities followed by respective submissions as brought out above are completed as stipulated:

S. No.	Deliverables	Timeframe (from Project kick-off)
1	Inception Report Action plan to be submitted for approval covering all recommendations of all project studies and methodology to achieve its implementation.	T = 2 Week
2	Report 1 Benchmarking of the existing CIRT infrastructure, status and current progress Report depicting the methodology, variances if any, timelines and work plan for the assignment	T + 6 Week
3	Report 2 <ul style="list-style-type: none"> • Benchmarking of the identified testing facilities with international and national test agencies. • Recommended testing facilities (including civil work, utilities), Technical manpower with financial details and probable executing agencies. • Expected ROI 	T + 14 Week
4	Executive summary	T + 16 Week
5	Final Report Submission of final DPR with Specification of equipment's for tender (including all clauses of the "Scope of work" indicated at S. No. 3 of TOR)	T + 18 Week

Note: Monthly Progress report on achievement of each recommendation with a methodology to achieve balanced work.

It is expected that the DPR with detailed recommendations backed with research and data shall entail the requirements of the automotive industry for the next 5-10 years.